

**TOWN OF HULL  
HULL, MASSACHUSETTS  
FLOAT REMOVAL, TRANSPORT, MAINTENANCE, & RE-INSTALLATION  
PEMBERTON PIER COMMUTER FERRY  
PROJECT NO. PFLT-2  
OCTOBER, 26, 2011  
ADDENDUM #1**

**Issued by: Robert Fultz, Director, Community Development & Planning, Town of Hull**

**Date: October 26, 2011**

**Instruction to Bidders: All bidders must acknowledge receipt of this Addendum #1 in their bid forms.**

This Addendum #1 changes the bid due date, and extends the period of performance to complete the work from ninety (90) days to one hundred and twenty days (120).

Specifically this Addendum includes the following:

1. **This Addendum #1 amends the Bid due date from October 31, 2011 to November 8, 2011 2:00 PM.** The place to submit bids, Town Hall, 253 Atlantic Ave. Hull MA, 02045 remains the same.
2. **This Addendum #1 amends the contract period of performance** from ninety (90) days to one hundred and twenty (120) days.